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SECTION 01 33 29.37

LEED (TM) DOCUMENTATION
07/14

PART 1 GENERAL

1.

1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

FOREST STEWARDSHIP COUNCIL (FSC)

FSC STD 01 001 (2000) Principles and Criteria for Forest
Stewardship

U.S. GREEN BUILDING COUNCIL (USGBC)

LEED (2009) Leadership in Energy and
Environmental Design (tm) Green Building
Rating System for New Construction
(LEED-NC)

LEED Reference Guide (2009) LEED Reference Guide for Green
Building Design and Construction

AGMBC (2010, 28 Oct 2011 rev) 2010 LEED
Application Guide for Multiple Buildings
and On-Campus Building Projects Version 2

.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01 33 00 SUBMITTAL PROCEDURES:
SD-01 Preconstruction Submittals
LEED Implementation Plan; G, RO
Preconstruction Meeting minutes
SD-07 Certificates
Pre-Closeout Meeting minutes
SD-11 Closeout Submittals

LEED Documentation Notebook; G, RO

Closeout Meeting minutes
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3 DESCRIPTION
3.1 General

This Specification includes an overview of the project LEED requirements
and technical requirements for LEED credits not specified elsewhere. Where
the term "LEED credit" is used, it refers to both LEED credits and LEED
prerequisites.

.3.2 Project Composition

[This LEED project is a [single building and site] [group project under a
single registration]. The LEED Project Boundary is [coincident with
construction limits] [not coincident with construction limits and is shown
on the drawings].

] [This is a LEED Campus project that includes the following separate
registrations: [ 1. [Coordinate with other contractors providing work
for this campus.] LEED Campus Boundary and individual building LEED
Project Boundaries are indicated on the drawings. Follow the AGMBC for
LEED documentation. Table 1 indicates which credits apply to each building
and which apply to the campus ("Master Site") site work included in this
contract.]

[This LEED project includes [sitework] [ and ] [building(s) that do not meet
LEED Minimum Program Requirements]. The LEED Project Boundary is
[coincident with construction limits] [ not coincident with construction
limits and is shown on the drawings].]

[The following buildings within the LEED boundary will be excluded from
LEED documentation in accordance with the AGMBC instructions: [ 1.
]Work outside the LEED boundary is excluded from LEED documentation.

.3.3 Required Achievement

This project has been designed, and shall be developed, for a sustainable
achievement level of [the points indicated in Table

1] [certified] [silver] [gold] [platinum] in accordance with [LEED-NC

20097 [ ]. Table 1 (see Paragraph Table) identifies the LEED credit
items that are designed into or otherwise required for this project. No
variations or substitutions to the LEED credits identified for this
Contract shall be allowed without written consent from the Contracting
Officer. TIf there are problems meeting the full requirements of a LEED
credit identified for this project in Table 1, bring this to the attention
of the Contracting Officer immediately.

.3.4 LEED Certification

[This project has been registered at LEED Online and is required to obtain
LEED certification. Format and content of the construction documentation
shall be in accordance with the LEED Reference Guide and LEED Online
requirements. Collect backup supporting data for construction credits and
submit it if requested during certification. Pay certification fee
(construction only - split review) and submit project for LEED
certification at construction completion. Respond to comments and requests
for additional construction data, coordinate as needed with the Designer of
Record (DOR) and otherwise support the project certification process in
the course of seeking project certification. Design credits documentation
and LEED certification Design Review (split review) is provided by others.
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Government review of LEED documentation does not relieve the Contractor of
responsibility to provide documentation that is acceptable to GBCI.]

[This project has been registered at LEED Online and the Government may
seek LEED certification. Format and content of the construction
documentation shall be in accordance with the LEED Reference Guide and LEED
Online requirements. Collect backup supporting data for construction
credits and submit it if requested during certification. Contractor is not
required to pay certification fee or submit project for LEED

certification. If the Government applies for certification, respond to
comments on construction credits and requests for additional construction
data, coordinate as needed with the DOR, and otherwise support the project
certification process at no additional cost to the Government. Design
credits documentation and LEED certification Design Review (split review)
is by others. Government review of LEED documentation does not relieve the
Contractor of responsibility to provide documentation that is acceptable to
GBCI.]

[This project will not be registered at LEED Online or apply for LEED
certification. Validation of credits earned will be accomplished by the
Government. Content of construction documentation shall be in accordance
with "USACE LEED-NC 2009 Submittals for Unregistered Projects", provided by
the Government. A blank sample of this document is available at
http://en.sas.usace.army.mil. Documentation shall not use LEED Online
Forms. Design phase LEED documentation is by others.]

.3.5 Design and Construction Credit Responsibilities

Some LEED credits are inherent in the design provided and require no
further submittal or documentation. For these credits, notify the
Contracting Officer in advance of selection of specified material or use of
permissible construction methods that may result in compromise or loss of a
required LEED credit. Some LEED credits are dependent on Contractor
material selections or construction practices.

LEED credits identified in Table 1 not inherent in the design provided
shall be the responsibility of and documented by the Contractor. Table 1
provides a general summary of applicable credits. Detailed technical and
submittal requirements are contained in the LEED Reference Guide and in the
technical Sections (though not specifically identified in each occurrence).

When submittals pertaining to LEED compliance are required in the Contract,
these submittals shall be separable from the other submitted data and a
copy shall be included in the LEED Documentation Notebook in addition to
the distribution indicated in the submittal register.

.3.6 LEED Online

For registered projects, compile LEED documentation at LEED Online.
Documentation at LEED Online shall contain up-to-date information through
the previous month's work. Project Administrator role in LEED Online will
be transferred to Contractor after award and after GBCI Design Review
(coordinated by others) is complete. If Design Review is not completed
soon after award, Team Manager role will be assigned to the Contractor to
provide interim access to LEED Online. Coordinate Project Administrator
transfer and names of Government team members to invite (assigned QA/QC
role) at the preconstruction meeting. Transfer Project Administrator role
to the Government Project Engineer at closeout or after LEED
certification. For registered campus projects, see Table 1 for campus
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versus individual building credits and document credits in the applicable
LEED Online registered project(s). Include the cross-referencing language
required by LEED for campus projects in each registered project.

3.7 ENERGY & SUSTAINABILITY (E&S) RECORD CARD

Provide completed E&S Record Card for each building at Beneficial

Occupancy. Comply with SAS Instructions for Completion of Energy &
Sustainability Record Card posted at
http://www.sas.usace.army.mil/About/DivisionsandOffices/EngineeringDivision/
EngineeringDesignCriteria.aspx (a sample E&S Record Card is available at
this website). Obtain partially completed original excel file for each
building [at LEED Online under PI Form 1] [from Government Project Manager].

.4 LEED IMPLEMENTATION PLAN

LEED Implementation Plan shall be submitted within 30 days after notice to
proceed. The plan, when completed, shall provide a detailed description of
the activities that relate to accomplishing project LEED requirements,
including construction practices, procurement practices, and proposed
submittals and documentation for each LEED credit. Plan shall also include
the following:

a. Name of the individual on the Contractor's staff responsible for
ensuring the required LEED credits and prerequisites are earned;
ensuring required documentation is complete and correct and posted at
LEED Online, 1f required; serving as LEED Online Project Administrator;
coordinating with other contractors; and coordinating LEED
certification, if applicable. A responsible LEED Accredited
Professional shall be identified.

b. Copy of proposed contract with Commissioning Authority if required.

c. Contractor-developed spreadsheets to be used for tracking LEED credits.

d. List of the plans required for LEED credit. Proposed submittal date
for each plan. These shall be added to the LEED Implementation Plan as
they are completed.

.5 LEED DOCUMENTATION NOTEBOOK

Prepare a comprehensive notebook documenting compliance for each LEED
credit identified in Table 1. LEED Documentation Notebook shall be
formatted to match Table 1 and tabbed for each credit and prerequisite.
LEED documentation in the notebook shall contain up-to-date information
through the previous month's work and shall remain available on the jobsite
for review. The Notebook may be maintained and available for reference
electronically if preferred. LEED Online may [not ]serve as a portion of
the Notebook. Do not permit completed pages to be altered. If the
Contractor fails to maintain the LEED Documentation Notebook as specified
herein, the Contracting Officer will deduct from the monthly progress
payment an amount representing the estimated cost of maintaining the
Notebook. This monthly deduction will continue until an agreement can be
reached between the Contracting Officer and the Contractor regarding the
accuracy and completeness of the Notebook. Submit one original hard copy
and one electronic version on CD of the notebook at project closeout.
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.5.1 Content
Notebook shall include the following:
a. This Section, including Table 1 and attachments
b. Approved LEED Implementation Plan
¢. Required LEED documentation as defined by LEED/LEED Online

d. Backup/support documentation to support credit compliance (whether
requested during certification or not)

e. GBCI correspondence

f. LEED documentation by the DOR that is posted at LEED Online or, if
project is not using LEED Online, furnished by the Government for
inclusion in the Notebook.

g. Completed E&S Record Card

h. Completed Air Force MILCON Sustainability Requirements Reporting
Scoresheet (LEED 2009) A blank of this scoresheet is available at
http://www.sas.usace.army.mil/About/DivisionsandOffices/EngineeringDivision/
EngineeringDesignCriteria.aspx.

.6 CREDIT REQUIREMENTS

LEED credits as identified in Table 1 shall be incorporated and documented
as required by the Contract documents and in full compliance with the LEED
Reference Guide. LEED credits not identified elsewhere in the Contract
documents and those requiring further instruction are specified below.
Refer to the LEED Reference Guide for further definitions and requirements.

.6.1 Materials and Resources Credit 2, Construction Waste Management

Project goal is that a minimum of [75] [ ] percent of construction waste
generated within the LEED boundary shall be diverted from landfill and
incineration. See Section 01 57 20.00 10 ENVIRONMENTAL PROTECTION and
Section 01 74 19.37 CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT for
additional information and requirements. Government Installation waste
reporting differs from LEED waste diversion reporting in that it includes
Contract work outside the LEED boundary and requires reporting of
disposition of all waste, including waste that is excluded from diversion
calculations.

.6.2 Materials and Resources Credit 3, Materials Reuse

Project goal is that a minimum of [5] [10][ ] percent (by dollar value)
of materials and products for the project are salvaged, refurbished, or
reused materials and products. See attached spreadsheet for specified
salvaged, refurbished, and reused materials with estimated costs and
calculated materials percentage. Input actual costs and track cumulative
calculations for this credit. [For this credit, performance is measured
separately for each building in accordance with the AGMBC and Table 1].

.6.3 Materials and Resources Credit 4, Recycled Content

Select materials so that the sum of post-consumer recycled content value
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plus one-half of post-industrial recycled content value constitutes at
least [10] [20] [ ] percent of the total materials cost for the project.

.6.3.1 Calculations

Recycled content value of project materials shall be determined by the
method described in the LEED Reference Guide. [For this credit,
performance is measured separately for each building in accordance with the
AGMBC and Table 1].

.6.3.2 Substitutions

If this requirement conflicts individual technical Section requirements,
the Contractor may submit for Government approval proposed alternative
products or systems that provide equivalent performance and appearance and
have greater contribution to project recycled content requirements.
Proposed substitutions shall be submitted with the LEED Implementation Plan
accompanied by product data that demonstrates equivalence.

.6.3.3 Purchasing Plan

Prepare a recycled content purchasing plan, which shall use the applicable
LEED spreadsheet filled in with proposed materials, estimated costs,
credit-specific data, and LEED Calculations in order to determine if the
planned materials can be expected to achieve the project goal. Plan shall
be coordinated with and match required performance measurement indicated in
Paragraph "Calculations", above. Submit purchasing plan before purchasing
the materials.

.6.4 Materials and Resources Credit 5, Regional Materials

Select materials so that a minimum of [10] [20] [ ] percent (by dollar
value) of materials and products for the project are extracted, harvested,
or recovered, as well as manufactured, within a 500-mile radius of the
project site.

.6.4.1 Calculations

Amount of regional project materials shall be determined by the method
described in the LEED Reference Guide. [For this credit, performance is
measured separately for each building in accordance with the AGMBC and
Table 1].

.6.4.2 Purchasing Plan

Prepare a regional materials purchasing plan, which shall use the
applicable LEED spreadsheet filled in with proposed materials, estimated
costs, credit-specific data and LEED calculations in order to determine if
the planned materials can be expected to achieve the project goal. Plan
shall be coordinated with and match required performance measurement
indicated in Paragraph "Calculations", above. Submit purchasing plan
before purchasing the materials.

.6.5 Materials and Resources Credit 6, Rapidly Renewable Materials
Project goal is that a minimum of [2.5]][ ] percent (by dollar value) of
materials and products for the project shall be rapidly renewable. Rapidly

renewable materials are made from plants with a 10-year or shorter harvest
cycle. See attached spreadsheet for specified rapidly renewable materials
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with estimated costs and calculated materials percentage. Input actual
costs and track cumulative calculations for this credit. [For this credit,
performance is measured separately for each building in accordance with the
AGMBC and Table 1].

1.6.6 Materials and Resources Credit 7, Certified Wood

Select materials so that a minimum of [50] [ ] percent (by dollar value)
of permanently installed wood-based materials and products for the project
are certified in accordance with FSC STD 01 001.

1.6.6.1 Calculations

Amount of FSC-certified project materials shall be determined by the method
described in the LEED Reference Guide. [For this credit, performance is
measured separately for each building in accordance with the AGMBC and
Table 1].

1.6.6.2 Purchasing Plan

Prepare a certified wood purchasing plan, which shall

use the applicable LEED spreadsheet filled in with proposed materials,
estimated costs, credit-specific data and LEED Calculations in order to
determine if the planned materials can be expected to achieve the project
goal. Plan shall be coordinated with and match required performance
measurement indicated in Paragraph "Calculations", above. Submit purchasing
plan before purchasing the materials.

1.6.7 Indoor Environmental Quality Credit 7.2 Thermal Comfort Verification

[Al]l activities for this credit will be accomplished by the Government's
CA.]

1.6.8 Innovation in Design Construction Credits
[Innovation in Design credit "Exemplary Performance Building Air Barrier"
is a construction credit and shall be earned by Contractor. Required
submittal is air barrier testing results that comply with specified
requirements.]

1.6.9 Construction Credits by Designer of Record
The following construction credits, if included in the project, are
documented and submitted for LEED Design Review by the Designer of Record:
Sustainable Sites credit 5.1 Site Development - Protect or Restore Habitat,
Sustainable Sites credit 7.1 Heat Island Effect - Non-Roof and Energy and
Atmosphere credit 5 Measurement and Verification.

1.6.10 Project Photographs

Interior and exterior photographs of completed facility as required by LEED
Project Information Form 4 are the responsibility of the Contractor.

PART 2 PRODUCTS

Not used.
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PART 3 EXECUTION
3.1 COORDINATION MEETINGS

There shall be three onsite coordination meetings. The meetings shall be
attended by Contractor's designated individual responsible for LEED
documentation, Government representative, and Installation representative.
Make a set of Contract Drawings and Specifications available for review at
each meeting as well as an updated LEED Documentation Notebook. Prepare
and submit the minutes for each meeting.

a. The first is a preconstruction meeting to review the LEED Implementation
Plan. The requirements for this meeting may be fulfilled during the
coordination and mutual understanding meeting outlined in Section

01 45 00.00 10 QUALITY CONTROL.

b. The second is a pre-closeout meeting to review LEED Documentation
Notebook for completeness and identify outstanding issues relating to final
score and documentation requirements.

c. The third is a closeout meeting to review the final LEED Documentation
Notebook. At closeout meeting, a final score for the project will be
determined based on review of project performance and documentation. For
projects requiring LEED certification, the closeout meeting takes place
after certification.

3.2 PLAQUE, CERTIFICATES AND REPORTING

For each building certified, provide a full-size (eight inch diameter)
engraved bronze LEED certification plaque with polished finish and black
background color. Mount the plaque on the building in the location
indicated by the Government. Plaque shall indicate the year and the level
of certification acheieved. For each building certified, provide three
original LEED certificates. ©Notify SAS SDD POC Judy Milton by e-mail when
certification is received at judith.f.milton@usace.army.mil. Include in
the email the following information for each building certified:
Installation, project number, building name and RPUID, rating tool and
version, number of points earned, certification level obtained and date of
certification. Send completed E&S Record Card by e-mail to USACE Project
Manager at Beneficial Occupancy.

3.3 TABLE

LEED credits identified in Table 1 below are Contract requirements and
shall be incorporated in full compliance with the LEED Reference Guide.

TABLE 1: LEED Points Required [in Addition to the Prerequisites] for [ ]

CREDIT NAME POINTS
[SS1 Site Selection 1]
[SS2 Development Density and Community Connectivity 5]
[SS3 Brownfield Redevelopment 1]
[SS4.1 Public Transportation Access 6]
[SS4.2 Bicycle Storage and Changing Rooms 1]
[SS4.3 Low-Emitting and Fuel-Efficient Vehicles 3]
[SS4.4 Parking Capacity 2]
[SS5.1 Protect or Restore Habitat 1]
[SS5.2 Maximize Open Space 1]
[SS6.1 Stormwater - Quantity Control 1]
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CREDIT NAME POINTS
SS6.2 Stormwater - Quality Control
SS7.1 Heat Island Effect - Non-Roof 1
SS7.2 Heat Island Effect - Roof 1
SS8 Light Pollution Reduction 1

2

2

[

.—.
S

fuint

—

WE1l Water Efficient Landscaping [
WE2 Innovative Wastewater Technologies
WE3 Water Use Reduction [
EAl Optimize Energy Performance [
EA2 On-Site Renewable Energy [
EA3 Enhanced Commissioning
EA4 Enhanced Refrigerant Management
EA5 Measurement and Verification
EA6 Green Power
MR1.1 Maintain Existing Walls, Floors and Roof
MR1.2 Maintain 50% of Interior Non-Structural Elements
R2 Construction Waste Management
MR3 Materials Reuse
MR4 Recycled Content
MR5 Regional Materials
MR6 Rapidly Renewable Materials
MR7 Certified Wood
IEQ1 Outdoor Air Delivery Monitoring
IEQ2 Increased Ventilation
IEQ3.1 Construction IAQ Management During Construction
IEQ3.2 Construction IAQ Management Before Occupancy
IEQ4.1 Low Emitting Adhesives and Sealants
IEQ4.2 Low Emitting Paints and Coatings
IEQ4.3 Low Emitting Flooring Systems
IEQ4.4 Low Emitting Composite Wood and Agrifiber
IEQ5 Indoor Chemical and Pollutant Source Control
IEQ6.1 Controllability of Lighting Systems
IEQ6.2 Controllability of Thermal Comfort Systems
IEQ7.1 Thermal Comfort Design
IEQ7.2 Thermal Comfort Verification
IEQ8.1 Daylight
IEQ8.2 Views
ID1.1 [namel]
ID1.2 [namel]
ID1.3 [name]
ID1.4 [name]
ID2 LEED Accredited Professional
[
[
[
[

—
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-- End of Section --
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